



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:





**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:





Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:





**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:



**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page:





**BOLTON  
& MENK**

Real People. Real Solutions.

300 W McKinley Street  
PO Box 68  
Jefferson, IA 50129

Ph: (515) 386-4101  
Bolton-Menk.com

September 14, 2020

**ADDENDUM NO. 1**

**Vanman Levee Repairs**

**Drainage District No. 30 – DeSoto Bend**

**Bid Date: Monday, September 28<sup>th</sup>, 2020**

**Bid Time: 3:00 P.M.**

**BMI Project No. A16.120834**

This addendum forms a part of the Contract Documents and modifies the original Specifications. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject Bidder to disqualification.

For purpose of clarity, some Addendum items call for the complete replacement of a Specification section.

The following item shall become part of the original Bidding Documents:

**Completion Date: Work on the improvement shall commence upon approval of the contract by the Trustees, and as stated in the Notice to Proceed. Work on the levee breach areas shall be completed prior to beginning work on remaining levee repairs. All earthwork must be completed by December 31<sup>st</sup>, 2020. Liquidated damages will be assessed for any earthwork not completed by December 31<sup>st</sup>, 2020. All remaining work under the Contract must be completed, per Iowa Code Section 468.101, no later than April 30<sup>th</sup>, 2021.**

**CERTIFICATION:**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Iowa.

By: 

Jonathan P. Rosengren, P.E.

License No: 21661

Date: September 14, 2020

\*\*\* END OF ADDENDUM NO. 1 \*\*\*

**Attachments:**

None

Name:

Date:

Page: